CITY OF g@
SAN JOSE Department of Public Works

CAPITAL OF SILICON VALLEY TRANSPORTATION AND DEVELOPMENT SERVICES DIVISION

January 26, 2007

ADDENDUM NO. 4
TO
THE PLANS AND SPECIFICATIONS
FOR
SENTER ROAD WIDENING PROJECT — PHASE II
(TULLY ROAD TO SINGLETON ROAD)

Notice 1s hereby given that the following revisions, additions and/or deletions are hereby made
part of, and incorporated into the Plans and Specifications for the Senter Road Wldenmg Project
— Phase II (Tully Road to Singleton Road).

IMPORTANT
THIS ADDENDUM SHOULD BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED.
FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR
REJECTION OF THE BID.
INSTRUCTIONS:
The bidder must sign this addendum in the space provided below and return one signed copy

with the bid. Failure to return the signed copy with the bid document shall not relieve the bidder
of his/her obligation to include this addendum in the bid proposal.

Approved By:
Bidder’s Name

Signature and Title of Bidder THVIM BORDE
eputy Directorjof Public Works Department

THIS ADDENDUM CONTAINS 7 PAGES

Date

200 E. Santa Clara St. T7, San José, CA 95113 tel (408) 793-4146 fax (408) 292-6293  www.sanjoseca.gov



Bidders

January 26, 2007
ADDENDUM NO. 4 TO THE SENTER ROAD WIDENING PROJECT - PHASE II (TULLY ROAD TO
SINGLETON ROAD)
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Changes in the Specifications:

Item 1

DELETE Section 15-10 on page 26 and REPLACE with Section 15-10, to read as
follows:

15-10 RELOCATE SIGN, PARKING LIGHTS, AND MODIFICATION OF EX.
WORLD OIL SITE - The contractor shall relocate one existing sign, three parking
lights, rebuild concrete block planter box, plant new shrubs and sod, install new irrigation
system, and modify existing storm drainage system at World Oil site, as shown on the
plans. Work shall include demolishing old foundations and construction of new
foundation for business sign and new lights.

Cost for removal of plants, existing concrete block planter box, flat grate, irrigation
system, business sign and parking lights foundations and other obstructions that are in
conflict with the relocation and modification of the existing frontage shall be deem
included in the payment for “Clearing, Grubbing and Removal of Obstruction.”

Foundations for the parking lights and sign shall be taken out completely.

Contractor is required to submit a foundation plan for the relocation of the business sign,
including the structural calculation, stamped and signed, by a State of California
Registered Structural Engineer. Foundation plan will be approved by the City prior to
relocation of the existing business sign. Payment for this required shall be deemed
included in the payment for this section of work.

Parking light foundation details and the relocation and modifications plans of parking
lights will be provided by the City prior to start of construction of the foundations.

Contractor shall coordinate with the World Oil Company representatives prior to
commencing any work within their property.

Contractor shall protect and test existing sign and lights before demolition of existing
foundation. Temporary storage of existing lights and sign shall be the contractor’s
responsibility.

Contractor shall also install flat grate inlet and 4” PVC as shown on plans.

Payments to relocate existing sign, parking lights and modification of World Oil site,
including concrete foundation for parking lights and sign, foundation plan, and to comply
with this section shall include all labor, materials, tools, equipment, and traffic control
necessary for doing all of the work as specified herein and as shown on the plans.

This section is provided to account for any unforeseen work not specifically provided for
on the Plans or in the Special Provisions. The dollar amount listed below is an estimate
only, and will be included in each bidder’s proposal. Relocation and modification work
shall be performed only upon direct authorization from the Engineer. Contractor shall



Name
Subject
Date
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Item 2

Item 3

Item 4

submit reports to the Engineer in accordance with the provisions of Section 9-1.03C,
“Records,” of the Standard Specifications.

This 1item of work will be measured and paid for as if the work were extra work to be
paid for on a force account basis. The provisions of Section 9-1.03, “Force Account
Payment,” and Section 9-1.03A(1b), “Labor Surcharge,” of the Standard Specifications
shall apply.

Final payment will be based on the total amount of relocation and modifications actually
performed, and will not be subject to the provisions of Section 4-1.03B(1), “Increases of
more than 25 percent,” of the Standard Specifications.

Payment will be made under:

Relocate Sign, Parking Lights and Modification of
Ex. World Oil Site (Revocable) . Force Account

All bidders shall be required to include in their bids the amount of $60,000 for this
item of work as listed in the Schedule of Quantities.

REPLACE page 33, under Section 19-2, ROADWAY EXCAVATION, to read as
follows:

Per Cubic Yard

Additional Excavation (Revocable)

World Oil site may contain a small amount of contaminated soil. In such case, additional
excavation may be required by the Engineer due to a Class II contaminated soil.

Payment for removing and disposing of Class II contaminated soil shall include full
compensation for furnishing all labor, equipment, tools, materials, traffic control, and
other incidentals for the work.

Payment will be made under:

Remove and Dispose Class II
Contaminated Soil (Revocable) - Per Cubic Yard

REVISE fourth paragraph, second sentence under MEDIAN ISLAND
INSTALLATION, page 101 to read as follows:

PCC Curb (B1, Median Island) - Per Linear Foot

REPLACE “Schedule of Quantities for the Senter Road Widening Project Phase II
(Tully Road to Singleton Road)” pages 1,2,3,4 of 4 in BID DOCUMENTS and
CONTRACT DOCUMENTS with Attachment No. 1.

c:  Proj. File — 12732-36
Chron File



Schedule of Quantities

for the

Senter Road Widening Project Phase I1

(Tully Road to Singleton Road)

Addendum No. 4: Attachment No. 1

Spec.
Item | Section Description Unit Quantity Unit Price Extension
1 5. Street Clean-Up ($400 Min. per day) DAY 40
(Revocable)
2 10-2 Storm Water Pollution Prevention LS 1
3 1141 Mobilization (Max. 5% of Total Contract Amount) LS 1
4 192 Police Officers for Traffic Control ($45 Minimum EA 400
per hour per officer, Revocable)
5 12-3 Temporary K-Rail Traffic Control Around PG&E LF 400
Poles (Revocable)
6 15-3 Additional Potholing (Revocable) EA g
7 15-5 Adjust Water Valve Casing to Grade (Revocable) EA 16
8 15-5 Adjust SBWR Water Valve Casing to Grade EA 14
(Revocable)
9 15-5 Adjust Water Meter Box to Grade (Revocable) EA 6
10 15-5 Adjust Pullbox to Grade (Revocable) EA 2
11 15-6  |Adjust Utility Vault to Grade (Revocable) EA 2
12 15-6 Adjust Manhole to Grade (Revocable) EA 26
13 15-6 Adjust Monitoring Well to Grade (Revocable) EA 3
14 15-6 Adjust SBWR Vault to Grade (Revocable) EA 2
15 158 Modify Fent_;e and Guardrail Between World Qil LS 1
and Taqueria
; Remove and Replace South Bay Water Air
L 159 Release Valve and Standpipe = 1
17 15-10 Relocate Sign, Parking Lights and Modification FA 1 $ 60,000.00 | § 60,000.00

of Ex. World Oil Site (Revocable)
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Schedule of Quantities

for the

Senter Road Widening Project Phase II

(Tully Road to Singleton Road)

Addendum No. 4: Attachment No. 1

Item Ssezteiz-ﬂ Description Unit Quantity Unit Price Extension
18 15-12  |Utility Conflict Work (Revocable) FA 1 $ 10,000.00 | $ 10,000.00
19 16-1 glt:esatrxg}oGn;ubbing and Removal of LS 1
20 16-2 Remove & Dispose Metal Pole Siren EA 1
21 19-2 Roadway Excavation (Final Pay Quantity) CY 6,500
22 19-2 Additional Excavation (Revocable) CcY 500
23 19-2 ﬁ;eeggz: l:il:)lss Il Contaminated Soil oY 400
24 20-18 |Tree - 24" Box EA 23
25 20-18  |Groundcover - Flats SF 2,800
26 20-18  |Soil Preparation SF 4,560
27 20-18  |Decorative Gravel SF 1,400
28 20-18  |Mulch SF 2,800
29 20-18  |Moisture Barrier LF 630
30 20-18  |Imported Topsoil CYy 155
31 20-18 |Decomposed Granite SF 400
32 20-18 ;23,:;:?2::%23 I';afliﬁisntenance Peroid and LS 1
33 20-18  [lrrigation System (Including Electrical Work) LS 1
34 20-18 [Install Water Meter EA 1
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Schedule of Quantities
for the
Senter Road Widening Project Phase I1

(Tully Road to Singleton Road)

Addendum No. 4: Attachment No. 1

Item SSEiEE-n Description Unit Quantity Unit Price Extension
35 21-1 ﬁ:'ﬁfl' gaiugﬂ;anﬁy?reparaﬁ‘m SF 51,000
36 3941 Deeplift AC TON 4,100
37 39-1 |AC Base Course TON 1,600
38 39-1 AC Surface Course TON 2,000
39 39-3 ?F;sg:ita(;g;crete Driveway and Walkway Conform SF 2,000
40 39-5 Conform Cut SF 60,000
41 39-6 Saw Cuts LF 5,000
42 73-2 PCC Curb & Gutter (A2) (Include Base) LF 2,500
43 73-2 PCC Sidewalk (Include Base) SF 15,400
44 73-3 PCC Driveway (Include Base) SF 1,255
45 733 Egﬁc\:}zﬁillszzirsl;{:;;p w/ Detectable Warning EA 97
46 73-3 PCC Driveway Curb (Include Base) LF 90
47 73-4 PCC Curb (B3-6, Median Island) (Include dowel) LF 3,400
48 73-4 PCC Curb (B1, Median Island) LF 2,100
49 73-4 6" PCC in Median Island SF 630
50 73-4 4"-8" dia. Cobblestone with 6" Concrete Mortar SF 4730

Bed
51 73-6 Truncated Domes (Revocable) SF 200
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Schedule of Quantities
for the
Senter Road Widening Project Phase I1
(Tully Road to Singleton Road)

Addendum No. 4: Attachment No. 1

Spec.
item | Section Description Unit Quantity Unit Price Extension
52 81-2 Adjust Survey Monument box to grade EA 2
53 84-1 RemQ\fe and Restrip Traffic Stripes & Pavement LS 1
Markings
54 | 86-2.05C.6 [Additional 1 1/2" Conduit (In Place) (Revocable) LF 30
55 86-2.06.3 |Additional #3 1/2 Pull Box (In Place) (Revocable) EA 2
56 86-9.1 [Street Lighting LS 1
Additional 10B Street Light Pole with 8 Foot
Luminaire Arm, 180 W LPS Luminaire,
ot 96918 Foundation, and #3 1/2 Pull Box (In Place) s :
(Revocable)
58 86-9.2 Traffic Signal Modification at Senter Rd. & LS 1
Umbarger Rd.
Traffic Signal Modification at Senter Rd. &
2 AR Southside Rd. LS L
60 86-9.2 Traffic Signal Modification at Capitol Expwy. & LS 1
Senter Rd.
61 1301-2 Trench Sheeting, Shoring and Bracing LS 1
(Revocable)
12-inch Dia. RCP, Class V, Neoprene Rubber
02 e Gasket (Revocable) kE 57
63 1305-1 |Standard Storm Manhole EA 1
64 1305-1 |Regular Hooded Inlet EA 5
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